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Fairfax County Parkway
Project R000-029-249
RFP No. DTFH71-08-R-00007

Amendment No.002

The purpose of this Amendment is to:

1. Distribute the meeting minutes and responses from the July 22, 2005 Pre-Proposal
Meeting and Field Review.

2. Modify Price forms for the Base Contract and three options. (See attachments)

3. Add pay item 0107-3

4, Revise the RFP based on Item 1 and subsequent Requests for Information.

June 3, 2008 Pre-Proposal Meeting and Field Review

Attached are the meeting minutes for the June 3, 2008 Pre-Proposal Meeting and responses to the
list of questions developed from the Field Review and Pre-Proposal Meeting.

Request for Proposal

Standard Form 1442. Block 13. Paragraph a. Delete the first sentence and replace with the
following:

Technical Proposals to perform the work required are due at the place specified in Item 8 by 2:00
PM local time 07/17/2008. Price Proposals to perform the work required are due at the place
specified in Item 8 by 2:00 PM local time 07/31/2008. Technical Proposals or Price Proposals
received after the date due will not be considered and will be rejected.

Standard Form 1442. Block 13. Paragraph d. Delete the first sentence and replace with the
following:

Offers providing less than 120 calendar days for Government acceptance after the date offers are
due will not be considered and will be rejected.

Continuation of SF 1442. Page A-4. Subcontracting Goals. Delete the legislated subcontracting
goals and add the following:

Subcontracting goals:
e 10% Disadvantaged Business Enterprise (DBE)
e 15% Small, Woman and Minority-Owned (SWaM)

Subpart 1.A.2.a. Add the following paragraphs:
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For the EPG Access Road Bridge, B-631, the price proposal for the base contract will only
include the costs for the bridge as shown on the VDOT Preliminary Plans. The width of the
bridge as shown on the VDOT plans will accommodate 5 lanes of traffic. The bridge width
required to accommodate the additional two lanes for Loop D will be included in the price
proposal for Option 1.

For the mainline Parkway, provide the number of through lanes and auxiliary lanes as shown on
the VDOT preliminary design plans. Include in the base contract the design and construction of
the auxiliary lanes for Boudinot Interchange immediately adjacent to the Parkway mainline.

Design and construct the bridges for the Parkway to accommodate the number of through lanes
shown on the VDOT preliminary plans as well as any required auxiliary lanes, present or future.

Subpart 1.A.2.b. Second paragraph. Delete the fourth sentence and substitute the following:

The price proposal for Loop D will also include the additional bridge width required for the EPG
Access Road bridge to accommodate the two-lane Loop D.

Subpart 1.A.5 Procurement Schedule. Delete the test and substitute the following:

The following preliminary milestone dates have been identified. This schedule is subject to
change at any time by EFLHD.

May 19, 2008 Issue RFP to Offerors.

June 3, 2008 Pre-Proposal Conference and Project Walk-Through with
VDOT, Army, EFLHD and Offerors.

June 24, 2008 Deadline for Recommendations for Changes to RFP.

July 17, 2008 Technical Proposal DUE by 2:00 pm.

July 31, 2008 Cost Proposal DUE by 2:00 pm

August 12, 2008 8_ral_ P_resentations to be held at EFLHD Office in Sterling,

irginia.

September 23, 2008 Award of Contract to one Offeror, Notification and Debriefing
to Unsuccessful Offerors.

October 23, 2008 Notice to Proceed (NTP) issued.

Subpart 1.D. Government Furnished Information. Add the following:
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. Option 2 Preliminary Signing Plan

. Aerial Photo with Project Overlay

J Traffic Volumes from Draft IMR

. EPG Long Term Monitoring Wells Diagram
o EPG Building Demolition Notes

o ACOE Permit 05-4015-15

o DEQ Permit 05-4015

Part 5. Add the following to the Special Contract Requirements:

102.06 Escrow Bid Documents. The successful Offeror shall submit, within the specified time
frame, 1 copy of all documentary information generated in preparation of bid prices for this
Project. This material is hereinafter referred to as “Escrow Bid Documents.” The Escrow Bid
Documents of the Contractor will be held in escrow for the duration of the Contract.

The successful Offeror agrees, as a condition of the award of the Contract, that the Escrow Bid
Documents constitute all of the information used in preparation of the Bid, and that no other Bid
preparation information shall be considered in resolving disputes or claims. The successful
Offeror also agrees that nothing in the Escrow Bid Documents shall change or modify the terms
or conditions of the Contract.

The purpose of the Escrow Bid Documents procedure is intended to create a spirit of cooperation
in an atmosphere of honesty and candor between the Government and the Contractor.

Escrow Bid Documents will be used to assist in the negotiation and in the settlement of disputes
and claims. They will not be used for pre-award evaluation of the Contractor’s anticipated
methods of construction or to assess the Contractor’s qualifications for performing the work.

(8) Ownership. The Escrow Bid Documents are, and shall always remain, the property of
the Contractor, subject to joint review by the Government and the Contractor as provided
herein. The Escrow Bid Documents are proprietary and secret information belonging to the
Contractor and exempt from the Federal Freedom of Information Act.

The Government stipulates and expressly acknowledges that the Escrow Bid Documents, as
defined herein, constitute trade secrets. This acknowledgment is based on the Government’s
express understanding that the information contained in the Escrow Bid Documents is not
known outside the Offeror’s business, is known only to a limited extent and only to a limited
number of employees of the Offeror, is safeguarded while in the Offeror’s possession, is
extremely valuable to the Offeror and could be extremely valuable to the Offeror’s
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competitors by virtue of it reflecting the Offeror’s contemplated techniques of construction.
The Government acknowledges that the Offeror expended substantial sums of money in
developing the information included in the Escrow Bid Documents and further acknowledges
that it would be difficult for a competitor to replicate the information contained therein. The
Government acknowledges that the Escrow Bid Documents include a compilation of
information used in the Offeror’s business, intended to give the Offeror an opportunity to
obtain an advantage over competitors who do not know of or use the contents of the
documentation. The Government further agrees to safeguard the Escrow Bid Documents, and
all information contained therein, against disclosure to the fullest extent permitted by law.

(b) Format and Contents. Offerors may submit Escrow Bid Documents in their usual cost
estimation format. A standard format is not required. It is not the intention of this section to
cause the Offeror extra work during the preparation of the Bid, but to ensure that the Escrow
Bid Documents will be adequate to enable complete understanding and proper interpretation
for their intended use. The Escrow Bid Documents shall be in the English language.

It is required that the Escrow Bid Documents clearly itemize the estimated costs of
performing the work of each bid item contained in the Price Proposal. Bid items should be
separated into sub-items as required to present a complete and detailed cost estimate and
allow a detailed cost review. The Escrow Bid Documents shall include all quantity takeoffs,
crew, equipment, calculations of rates of production and progress, copies of quotations from
subcontractors and suppliers, and memoranda, narratives, add/deduct sheets, and all other
information used by the Offeror to arrive at the prices contained in the Bid. Estimated costs
should be broken down into the Offeror’s usual estimate categories such as direct labor, repair
labor, equipment ownership and operation, expendable materials, permanent materials, and
subcontract cost, as appropriate. Plant and equipment and indirect costs should be detailed in
the Offeror’s usual format. The Contractor’s reallocation of indirect costs, contingencies,
overhead, profit, and other items to each bid item shall be identified.

All costs shall be identified. For bid items amounting to less than $10,000, estimated unit
costs are acceptable without a detailed cost estimate, provided that labor, equipment,
materials, and subcontracts, as applicable, are included and provided that indirect costs,
contingencies, overhead, and profit, as applicable, are allocated. Bid documents provided by
the Government need not be included in the Escrow Bid Documents unless needed to comply
with the requirements.

(c) Submission. The Escrow Bid Documents shall be submitted by the successful Offeror in
sealed containers within 48 hours after award of the contract. The containers shall be clearly
marked on the outside with the Offeror’s name, date of submittal, project name, and the words
Escrow Bid Documents.

The Escrow Bid Documents shall be accompanied with the following certification, signed by
an individual authorized by the Offeror to execute Bids, stating that the material in the Escrow
Bid Documents constitutes all the documentary information used in preparation of the Bid and
that the Offeror has personally examined the contents of the Escrow Bid Documents container
and has found that the documents in the container are complete.
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BID DOCUMENTATION CERTIFICATION

THE UNDERSIGNED HEREBY CERTIFIES THAT THE BID DOCUMENTATION
CONTAINED HEREIN CONSTITUTES ALL THE INFORMATION USED IN
PREPARATION OF THE BID AND THAT | HAVE PERSONALLY EXAMINED THESE
CONTENTS AND HAVE FOUND THAT THIS BID DOCUMENTATION IS COMPLETE.

SIGNATURE:
NAME:
TITLE:

FIRM:

DATE:

Escrow Bid Documents of the successful Offeror will be examined, organized, and
inventoried by representatives of the Government, together with members of the Contractor’s
staff who are knowledgeable of how the Bid was prepared. This examination is to ensure that
the Escrow Bid Documents are legible and complete. It will not constitute approval of
proposed construction methods, estimating assumptions, or interpretations of Contract
Documents. Examination will not alter any condition or term of the Contract.

If all the documentation required in Subsection 102.05 has not been included in the original
submittal, additional documentation shall be submitted, at the Government’s sole discretion,
within 24 hours after the original inventory and examination of the Escrow Bid Documents.
The detailed breakdown of estimated costs shall be reconciled and revised, if appropriate, by
agreement between the Contractor and the Government.

Timely submission of complete Escrow Bid Documents is an essential element of the
Offeror’s responsiveness and a prerequisite to an execution of the contract.

If the Offeror’s Bid is based on subcontracting any part of the work, each subcontractor,
whose total subcontract price exceeds 5 percent of the total Contract Price as bid, shall
provide separate Escrow Bid Documents to be included with those of the Offeror. Such
documents shall be opened and examined in the same manner and at the same time as the
examination described above for the successful Offeror.

If the Contractor wishes to subcontract any portion of the work after award, the Government
retains the right to require the Contractor to submit Escrow Bid Documents from the
subcontractor before the subcontract is approved.
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(d) Storage. The Escrow Bid Documents will be placed in escrow, for the life of the
Contract, in a mutually agreeable institution. The cost of storage will be paid by the
Government.

(e) Examination. The Escrow Bid Documents shall be examined by both the Government
and the Contractor, at any time deemed necessary by either the Government or the Contractor,
to assist in the negotiation of changes in Contract Price or the settlement of disputes and
claims.

Examination of the Escrow Bid Documents is subject to the following conditions:
(1) As trade secrets, the Escrow Bid Documents are proprietary and confidential.
(2) The Government and the Contractor shall each designate, in writing to the other party
and within 10 days after execution of the Contract, representatives who are authorized to
examine the Escrow Bid Documents. No other person shall have access to the Escrow Bid
Documents; except that, if named individuals quit the employ of either the Government or
the Contractor or are transferred to other projects, the Government or the Contractor may
name replacement individuals following the same procedure.

(3) Access to the Escrow Bid Documents may take place only in the presence of duly
designated representatives of both the Government and the Contractor.

(4) The Government will assure the Contractor that the Escrow Bid Documents at all times
remain the property of the Contractor and that confidentiality is assured.

(f) Final Disposition. The Escrow Bid Documents will be returned to the Contractor at such
time as the following conditions have been satisfied:

(1) The Project has been completed.
(2) Final payment has been issued by the Government.

(3) All litigation has been completed, and a written agreement has been executed between
the Government and the Contractor that no further litigation will be made.

The Escrow Bid Documents will be sealed and promptly returned to the Contractor by the party
in charge of the Escrow Bid Documents. Reproduction of any portion of the Escrow Bid
Documents will not be permitted at any time without the written permission of the Contractor.

Part 5A. Add the following to the Special Contract Requirements:

109.06. Delete Price Form 02A, 02B, 02C, and 02D of the Special Contract Requirements and
substitute the attached forms (See attached files).
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109.07. Delete Form PPO2A, PP02B, PP02C, and PP02D of the Special Contract Requirements
and substitute the attached forms (See attached files).

109.07. Delete Form PPO3A, PP03B, PP0O3C, and PPO3D of the Special Contract Requirements
and substitute the attached forms (See attached files).

Part 5D. Division 150. Under Environmental Conditions of Properties, delete the text and
substitute the following:

Environmental Condition of the Properties

Engineer Proving Ground (EPG) (170 acre parcel): EPG is the site of former military training
and testing. There were five former military training range areas within the parkway parcel and
three former SWMUs that are still under long term monitoring. For these reasons, construction
support and proper handling of known contamination is required.

Construction Support — Munitions and Explosives of Concern:

A 170 acre portion of the Project is the site of a former military ordnance testing range known as
the Engineer Proving Ground. A munitions response was completed in February 2006. Because
MEC may remain present, construction support is required for all future excavations below 24
inches. Personnel performing excavation must complete UXO safety education program.

The Government shall provide qualified UXO Technicians as defined in Department of Defense
Explosive Safety Board (DDESB) Technical Paper 18 to perform MEC/anomaly avoidance
during the initial site visits and construction support (low probability) during the execution of
this work. USACE OE Safety Specialists will be assigned to perform this duty. Screening
activities prior to soil boring or subsurface investigative activities will consist of surface sweeps
using appropriate instrumentation. While drilling, all soil borings will be cleared utilizing a
down-hole magnetometer ever 2 feet to a depth of 10 feet below ground surface elevation.
Anomalies will be avoided by off setting soil borings to new locations as needed.

If required during construction, UXO removal and disposal will be the responsibility of the U.S.
Army. In the event that a UXO is encountered, the Contractor will stop work, assume a 1000-
foot diameter clearance zone around the discovered suspected UXO, and notify the UXO
Technician for appropriate action. If the items found can easily be removed, the UXO
Technicians will coordinate. However, if an unexpected MEC disposal pit is discovered the
Contractor shall provide support. An unexpected condition would consist of finding ten or more
MEC items in a disposal pit. In such a case, the level of effort to address the MEC is beyond
what the Government provided UXO Technicians could reasonably handle without delaying
construction activities. The Contractor shall provide a qualified UXO staff for remediation of
any unexpected conditions. This work will be performed under the oversight the Government
UXO technicians. The Contractor shall perform all MEC removal actions in accordance with the
approved EPG Explosive Safety Submission. The EPG Explosive Safety Submission is listed in
Subsection 1.D.
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Based on previous work at the site, a disposal pit would likely require clearance of both MEC
and cultural debris from a pit with dimensions of 20" x 40” x 15°. In such a case, it is likely the
contractor should anticipate needing support from a 7 person UXO team for a minimum of 3
weeks of effort. In the event that unexpected MEC issues are encountered during construction
that require Contractor support, the Contractor’s costs for providing UXO staff for the
unexpected issues as well as the remediation of the unexpected MEC will be paid for in Item
Number 0107-1, Hazardous/Special Waste Removal/Clean up/Disposal (on EPG).

Since EPG is under an Environmental Protection Agency (Region Il1) RCRA Unilateral
Administrative Order, any soil or groundwater contamination (as the result of an ordnance
disposal pit) must be investigated per the order and under the guidance of Fort Belvoir DPW
ENRD. In accordance with the order, the contractor shall prepare an investigation work plan (to
include soil and groundwater sampling and any interim remedial action) to be approved by Fort
Belvoir DPW ENRD and EPA Region I1l. Upon approval the contractor shall execute the work
plan. A report summarizing all actions completed must be submitted to Fort Belvoir DPW
ENRD and EPA Region 11l for approval. All sampling must be conducted by a qualified HTRW
contractor. All labatory analysis must be conducted by a qualified lab and approved by the
Government. Any remediation will be conducted in accordance with CERCLA and under the
supervision of Fort Belvoir DPW ENRD. Cost for the remediation of any unknown soil or
groundwater contamination will be paid for in Item Number 0107-1, Hazardous/Special Waste
Removal/Cleanup/Disposal (on EPG). The costs to prepare the investigative work plan and to
perform the site investigation for work on the EPG as required by the RCRA Unilateral
Administrative Order and the Land Use Control Implementation Plan will be paid for in Item
Number 0107-3, Investigative Work Plan and Site Investigation (on EPG).

Soil and Groundwater Contamination — Removal/Disposal:

The Contractor shall be aware that three areas (M-26, FATTS, M-27) within the EPG have
existing groundwater contamination that is currently being monitored through natural attenuation
by the Army. There are Land Use Controls in place for the use and exposure to contaminated
groundwater in these areas. The Land Use Control Implementation Plan is listed in Subsection
1.D. Copies of all site investigation and remediation reports are available for review at Fort
Belvoir Directorate of Public Works Environmental and Natural Resources Division.

The Contractor is required to follow these Land Use Controls and to coordinate with the Army
and follow standard practices to ensure that existing groundwater contamination on Army
property is not exacerbated by the construction activities. The Contractor shall prepare a
dewatering plan and associated hydrologic study where required to show that proposed cut areas
will not result in migration of plumes. The cost to prepare a dewatering plan and associated
hydrologic study where required by the Land Use Controls will be paid for in Item Number
0107-3, Investigative Work Plan and Site Investigation (on EPG).

If pumping and disposal of this groundwater is necessary the Contractor will include in the
dewatering plan the method to be used to ensure any contaminated groundwater is sampled and
properly disposed of. A summary of all sampling and disposal records will be submitted to the
U.S. Army. All wastes generated on EPG will be manifested through the U.S. Army and signed
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by Fort Belvoir Directorate of Public Works Environmental and Natural Resources Division
(Fort Belvoir DPW ENRD).

Costs for the treatment, sampling, and/or disposal of contaminated ground water on the EPG
will be paid for in Item Number 0107-1, Hazardous/Special Waste Removal/Clean up/Disposal
(on EPG). Costs for dewatering necessitated only because of ground water contamination will
be paid for in Item Number 0107-1, Hazardous/Special Waste Removal/Clean up/Disposal (on
EPG). Where dewatering of contaminated ground water is required as a result of normal
construction activities, the Contractor shall assume the costs for dewatering. Costs for the
treatment, sampling, and/or disposal of contaminated ground water as a result of normal
construction activities on the EPG will be paid for in Item Number 0107-1, Hazardous/Special
Waste Removal/Clean up/Disposal (on EPG). The contractor shall assume all costs for
dewatering ground water that is not contaminated.

As a former military training and testing facility, there is the potential that unknown soil and
groundwater contamination may be encountered during construction. Since EPG is under an
Environmental Protection Agency (Region 111) RCRA Unilateral Administrative Order, any soil
or groundwater contamination must be investigated per the order and under the guidance of Fort
Belvor DPW ENRD. In accordance with the order, the contractor shall prepare an investigation
work plan (to include soil and groundwater sampling and any interim remedial action) to be
approved by Fort Belvoir DPW ENRD and EPA Region Ill. Upon approval the contractor shall
execute the work plan. A report summarizing all actions completed must be submitted to Fort
Belvoir DPW ENRD and EPA Region 11l for approval. All sampling must be conducted by a
qualified HTRW contractor. All laboratory analysis must be conducted by a qualified lab and
approved by the Government. Any remediation will be conducted in accordance with CERCLA
and under the supervision of Fort Belvoir DPW ENRD. All wastes generated on EPG will be
manifested through the U.S. Army and signed by Fort Belvoir Directorate of Public Works
Environmental and Natural Resources Division (Fort Belvoir DPW ENRD).

Cost for remediation of any unknown soil or groundwater contamination on the EPG will be paid
for in Item Number 0107-1, Hazardous/Special Waste Removal/Cleanup/Disposal (on EPG).
The costs to prepare the investigative work plan and to perform the site investigation for work on
the EPG as required by the RCRA Unilateral Administrative Order and the Land Use Control
Implementation Plan will be paid for in Item Number 0107-3, Investigative Work Plan and Site
Investigation (on EPG).

Central Motors and Newington and Associates:

The Contractor shall be aware that VDOT has performed contaminant investigation studies of
the Central Motors site. An additional contaminant investigation is ongoing at Newington and
Associates site. These reports and preliminary findings are available at VDOT NOVA
Environmental Section, Chantilly, VA, for review. The disturbance of contaminated material
will require that the contaminated material be properly managed during construction and the
Contractor must ensure that the design and construction of the roadway does not exacerbate the
pre-existing contamination. The proposed vertical alignment of the Parkway in the VDOT
preliminary plans would result in disturbance of the area requiring management of the excavated
and/or extracted soil/groundwater. A redesign of the Fullerton Road area resulting in
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embankment construction over the Central Motors site may greatly minimize the disturbance of
the contaminated material. The Contractor shall consider design and or construction alternatives
to minimize or eliminate disturbance of contamination on these sites per aforementioned
contamination investigation studies and reports. Any schedule delays and associated costs for the
management of contaminated soil and/or groundwater on these two parcels shall be the
Contractor’s responsibility. However, the discovery of any unforeseen contamination beyond
the aforementioned investigation reports and studies will be addressed through a change order
process.

All solid waste, hazardous waste, and hazardous materials shall be managed in accordance with
all applicable federal, state, and local environmental regulations.

Part 5D. Division 150. Under Lighting, add the following:

e Itis VDOT policy to provide lighting for all interchanges. The contractor shall be
responsible for designing, meeting warrants, furnishing and installing roadway lighting
system in accordance with the American National Standard Practice for Roadway
Lighting ANSI/IESNA RP-8-00. Lighting designs are required to meet the llluminance
and the Luminance Criteria. Non-cutoff luminaires will not be allowed.

e Voltage drop calculation must be performed for the entire roadway lighting system. # 8
AWG wire is the smallest wire size allowed in any feeder or branch circuit.

e Any lighting pole inside the clear zone must be fixed with a breakaway base.
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